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Contract No.  HAC008D00
Modification No. 1
Revised: March 7, 2001

SECTION B - SCHEDULE OF ITEMS

This is a three year indefinite-quantity, indefinite-delivery contract for the services specified. 
Offers shall be submitted for all survey types listed below.  These prices will be used to
determine the price of each task order.  The quantities listed are the estimated amounts of each
survey type anticipated to be ordered throughout the period of the contract.  The timing of
surveys is defined in the Survey Protocol in Section J.  Offerors shall enter a unit price for each
survey item, then multiply the unit price by the estimated quantity to obtain the total amount.

  Est. Unit    Total
Item    Survey Type   Qty. Unit          Price    Amount

Fungi Surveys - Spring Season
Late-Successional (Older) Conifer Forest Stands

A Spring Fungi Visit #1  12,500 AC $   7.50 $93,750.00
B Spring Fungi Visit #2  12,500 AC $   7.50 $93,750.00  
C Spring Fungi Visit #3  12,500 AC $   7.50 $93,750.00

Fungi Surveys - Fall Season
Late-Successional (Older) Conifer Forest Stands

D Fall Fungi Visit #1 12,500 AC $   7.50 $93,750.00
E Fall Fungi Visit #2 12,500 AC $   7.50 $93,750.00
F Fall Fungi Visit #3  12,500 AC $   7.50 $93,750.00

Lichen/Bryophyte Surveys - To be completed concurrently with fungi surveys
Late-Successional (Older) Conifer Forest Stands

G Lichen surveys  12,500 AC $   2.50 $31,250.00
H Bryophyte surveys  12,500 AC $   2.50 $31,250.00

Lichen/Bryophyte Surveys - not completed concurrently with fungi surveys

I Lichen/Bryophyte surveys 12,500 AC $   8.50 $106,250.00
J Plant Site Sign Placement        200 ST          $   8.00 $    1,600.00

AC = Acre
Est. = Estimated
Qty. = Quantity
ST = Site



Contract No.  HAC008D00
Modification No. 1
Revised: March 7, 2001

SECTION B (continued)

PERFORMANCE TIME:  90 calendar days for each survey, not to exceed 4,000 acres per      
        season, as indicated on the task order.

ESTIMATED START WORK DATE:  October 15, 2000

THIS PROCUREMENT IS SET ASIDE FOR SMALL BUSINESS CONCERNS.

EVALUATION FOR AWARD:  Award will be made on an all or none basis in accordance with
Section L, Instructions, Conditions and Notices to Offeror, Clause 52.215-1, Instructions to
Offerors--Competitive Acquisition and Section M, Evaluation and Award Factors.

All work will be ordered by task orders prior to December 15, 2003. Each task order must be
completed before following task orders are issued unless authorized by the Contracting Officer
(CO). 

The Sample Task Order (See Section J) is a sample order and given for illustration only.

The minimum guarantee will be $10,000.

 The total value of the contract will not exceed $500,000.

REFER TO SECTION I, CLAUSES 52.216-18 ORDERING, 52.216-19 TASK ORDER
LIMITATIONS AND CLAUSE 52.216-22 INDEFINITE QUANTITY.

CONTRACTOR SHALL PROVIDE A TECHNICAL PROPOSAL IN ACCORDANCE
WITH THE FORMAT AND CONTENT AS OUTLINED IN SECTION L.



SECTION C - SPECIFICATIONS APPLICABLE TO NON-VASCULAR PLANT SURVEYS

C.1.0 GENERAL

C.1.1 Description of Work 

C.1.1.1 The Contractor shall provide all services necessary to search for, locate, and collect
non-vascular plants (fungi, lichens and bryophytes) listed as Survey and Manage
(S&M) Strategy 2 and Protection Buffer (PB) species, using the Survey Protocol for
Bondarzewia mesenterica (=B. montana), Otidia leporina, O. onotica, O. smithii,
Polyozellus multiplex, Sarcosoma mexicana, Sowerbyella (=Aleuria) rhenana,
Version 1.3, the Survey Protocols for Protection Buffer Bryophytes, Version 2.0, and
Survey Protocol for Component 2 Lichen Pseudocyphellaria rainierensis, Version
2.0.  (See Section J).  Field data shall be collected on proposed project units in the
Glendale Resource Area, Medford District, Bureau of Land Management (BLM).
Surveys will occur in primarily forested habitat in units proposed for timber harvest
activities.

C.1.1.2 Project units shall be surveyed seasonally for fungi, once in the fall and once in the
spring (Each season is a separate item on the Schedule of Items in Section B). Three
entries (visits) per season per acre shall be required, weather permitting as defined in
the protocols, for spring and fall fungi.  Lichens and bryophytes will be surveyed in
the same time period as the fungi, and may be surveyed for during one of the fungi
visits, or during a separate visit, at the discretion of the Contractor.  Generally,
lichens will be surveyed in the spring, and bryophytes in the fall.

C.1.1.3 There are an estimated 4,000 acres of proposed surveys per fruiting season (two
seasons per year; one in the fall and one in the spring).  Survey units are primarily
late-successional (older) conifer forest habitat. Some substitution of acres or units
may occur as planning objectives change.  Substitutions will be for like units or acres.

C.1.1.4 Provide the BLM with completed survey reports of all units surveyed (regardless of
whether listed species are found).  Prepare an inventory of species found in each
section, consisting of a minimum of ten of each taxon group:  lichens, mosses,
liverworts and fungi.  For S&M strategy 2 and PB non-vascular plants and any S&M
strategy 1 species discovered during the course of surveying, a field site form and
fungi description form shall be completed with information describing the location,
abundance, habitat, and description of each plant population located.  (See Section J
for sample forms.)  Locations of S&M strategy 1, 2, and PB species shall be marked
on project maps.

C.1.1.5 Item I., Lichen/Bryophyte Surveys - The Contractor shall provide all services
necessary to survey for S&M and Special Status lichens and bryophytes, as
enumerated in the attached list (See Section J).  These surveys will not be concurrent
with fungi surveys.  Only one visit is required for both lichens and bryophytes. 
Survey methods will follow the “Survey Protocol for Component 2 Lichen
Pseudocyphellaria rainierensis, Version 2.0.” (See Section J).  Generally, lichen and



bryophyte surveys may occur at any time of year, but will be scheduled in early
spring (March-May), late summer/fall (August-November) to avoid snow cover, and
to avoid conflicts with the vascular plant survey season.

C.1.2 Location of Project - Surveys shall occur in the Glendale Resource Area of the
Medford District.  See Section J for unit maps.  Not all unit boundaries will be
physically identified on the ground.  Much of the terrain is steep, has dense
vegetation and can be difficult to walk through.  Survey units are primarily forested
stands that will be harvested. 

C.1.3 Access - Some units and portions of units do not have direct road access.  Access on
foot may be required.  Permission may be needed to cross private lands when
attempting to access BLM lands.  Names and phone numbers/addresses of these
contacts shall be referenced by legal description, and shall be provided by the
Contracting Officer’s Representative (COR) upon request. 

C.1.4 Prework Conference - The Contracting Officer (CO) will arrange a prework
conference after the contract is awarded, to ensure a clear understanding of the scope
of the contract, documentation requirements, inspection and payment schedules.

C.2.0 DEFINITIONS

Intuitive controlled level of intensity - survey effort covers a representative cross
section of all major features in a unit and is concentrated in areas of probable habitat.

Survey and Manage Species - A list of species identified in the Northwest Forest Plan
whose viability may be at risk or few known sites exist.

Protection Buffer Species - A small group of species in addition to Survey and
Manage species that require special management consideration.

C.3.0 CONTRACTOR-FURNISHED PROPERTY AND SERVICES

C.3.1 The Contractor shall furnish all labor, transportation, supervision, tools, and materials
(except those designated as Government-furnished) and incidentals, and perform all
work necessary to conduct non-vascular plant surveys in compliance with the terms,
specifications, conditions and provisions of this contract.

C.3.2 Specifically, but not necessarily all inclusive, furnish:

a. Compass with correct declination set.
b. Compound microscope and dissecting scope, where necessary for identification.
c. Wide-lined permanent marking pens for marking flagging in the field.
d. Hand lens (suggested magnification 10 X).
e. Reference literature necessary for identification of non-vascular plant species.
f. Fine-lined permanent marking pens for marking maps and aerials and wide-lined

markers for flagging.



g. Altimeter.
h. A means of accurately (to 150 feet) obtaining latitude/longitude or UTM

coordinates (for example GPS, computer mapping programs or USGS topo maps).
i.  Staple guns or staple hammers.
j.  ½ inch long staples.

C.4.0 GOVERNMENT-FURNISHED PROPERTY AND SERVICES

C.4.1 The Government will furnish to the Contractor the following materials, supplies,
property or services:

a. Maps necessary to complete the contract (District road maps and 1:12,000 section
topographic maps).

b. Laminated color copies of aerial photos.
c. Non-vascular Survey Report, Survey and Manage Fungi Field Site Forms and

Fungi Description Forms, Lichen and Bryophyte Field Site Forms.
d. Flagging for marking populations of non-vascular plants.
e. Phone numbers and addresses of private landowner contacts, for requesting access

permission, if necessary.
f. List of S&M and PB Species.
g. Copy of survey protocol for S&M category 2 and PB species.
h.  Plant site signs:  yellow/black Tyvek, 4x6 inches, and reading “Plant Site.”

C.4.2 The Contractor shall be liable for all loss or damage of Government-furnished
property until completion and final acceptance of work required under this contract. 
All items will be available from the COR at the Medford District Office, 3040 Biddle
Road, Medford, Oregon 97504, during regular business hours (8 - 4:30, Monday
through Friday).

C.5.0 SPECIFIC TASKS

C.5.1 Field Work

C.5.1.1 Field surveys shall generally be conducted between March 15 and June 15 for spring,
and October 1 and December 31 for fall surveys depending upon weather conditions
meeting protocol.  Specific units may be required by the COR to be surveyed before
other units due to timing of the projects waiting for survey completion.  Each unit
shall be visited for fungi three times at 2-3 week (14-21 calendar days) intervals to
meet survey protocols.  If snow cover or freezing conditions persist (see protocol
Inventory Methodology, paragraph C) immediately notify the COR for verification
and for a decision to proceed or terminate the survey. 

C.5.1.2 The survey methodology utilized shall be intuitively controlled, random transects
across the unit.  Surveys shall be conducted by walking routes that cover a
representative cross section of all major vegetative types and topographic features
(e.g., slopes, draws, benches, ridges).  Special survey emphasis shall be directed
toward known habitat features of S&M species, such as substrate, host species, coarse



woody debris, large stumps and standing snags.  Proposed unit locations without on-
the-ground identification shall be surveyed by approximating the unit boundary
location from maps and photos.

C.5.1.3 Surveys shall be for S&M Strategy 2, and Protection Buffer Species as listed in
Section J.  No survey is required for underground fruiting fungi (hypogeous type
fungi).  Sighting reports shall be filled out for any S&M Strategy 1 species that may
be identified in the course of surveying for S&M Strategy 2 and protection buffer
species.  Any non-vascular plants that are identified in the course of the surveys shall
be documented in the legal section (T-R-S) species lists.

C.5.1.4 When S&M strategy 1, 2, and PB species are found, the population location shall be
clearly delineated with yellow/black striped flagging.  Single plants or a small
concentration shall be marked with several strips of flagging.  Larger populations
shall be double flagged in the center of the population with at least four single flags
marking the population boundaries.  

C.5.1.5 All flagging shall be labeled from the knot down using wide-tipped permanent
marking pens (or dark grease pencil in rainy weather) identifying the species found,
the population number, the surveyor, the date and site number (i.e., multiple sightings
within one unit or proposed project area shall be clearly labeled as #1, 2, 3 etc.).  
When multiple flagging is hung at a site, the center flag shall contain all required
information and additional flags shall be labeled with the species name (or code) and
the site number.

C.5.1.6 Species Site Forms and Fungi Description Forms shall be completed, with all
applicable areas legible and complete, at the site for all S&M 1 or 2 and PB species
discovered.  The location of the population shall be marked on the topographic map
using the four letter species code and the site number.  For each site the four letter
species code and the site number shall be consistent between the ribbon in the field
and the forms to the location plotted on the topo map. 

C.5.1.7 A voucher specimen of each S&M and PB species shall be collected, labeled, dried
and delivered to the COR or PI.  At least one specimen per section is required. 

C.5.1.8 Complete a species list of species within each legal section.  Indicate species
restricted to special habitat types, which include logs, tree branches, rock outcrops
and riparian areas as well as any other habitats that may be found.  This list need not
be exhaustive.  Instead, list a representative set of species to document proficiency in
identification of non-vascular plants.  This list also functions to document that
surveys took place, and will provide additional information for management.  Any
species identified in the course of surveying for and identifying S&M Strategy 2 and
Protection Buffer species shall be recorded.  The minimum number of species
recorded shall be 10 per section of each taxon group:  lichens, liverworts, mosses and
fungi.  A sample species list is given in section J, showing the format for the
electronic copy.  List species codes from the Glendale RA species list.  If a code is
not available, spell the name.



C.5.1.9 Item J., Plant Site Sign Placement 

a. Post “plant site” signs at each population found.  Each plant site shall be posted
on a tree near the middle of the population.  Two signs shall be stapled on small
diameter trees (<16" DBH) in opposite directions and four signs shall be stapled
on large size trees (>16" DBH) in four opposite directions.  Each sign shall be
stapled with five ½ inch staples.  Staples shall be placed one at each corner, and
one in the center of the sign.

b. The following information shall be marked on the sign that faces the site:

1) Date
2) Name or initials of surveyor
3) Four letter species code and number
4) Bearing to site center
5) Distance to site center

C.5.2 Documentation

C.5.2.1 The Contractor shall make weekly contact with the PI or COR to provide a progress
report of units completed and S&M fungi sightings.  Submit draft site reports with
maps of any S&M species found within 2 weeks of the sighting, to allow inspections
in a timely manner. 

C.5.2.2 All field work shall be fully documented and complete.  Completed survey
submissions shall include completed Non-vascular Plant Survey Reports, survey
routes for each visit, and section species lists.  If any S&M or PB fungi are
discovered, a S&M Field Site Form, a Fungi Description Form, and population
locations on topo maps are required.  A designated time for submissions will be
established during the prework meeting.

C.5.2.3 The Contractor shall complete the following for each section within each township
and range:

a. Non-vascular Plant Survey Report with mapped locations of S&M species and
approximate survey routes traveled within the units surveyed.  Survey routes shall
be on a separate map.

b. A Fungi or Lichen/Bryophyte Site Form for each S&M 1 or 2 and PB species and
population discovered.  Any individual within 300 feet of another is in the same
population.  A Fungi Description Form for any specimens collected.

c. Marked and labeled locations of all populations of S&M 1 or 2 and PB species on
the topographic section maps.



d. Species list of non-vascular plants discovered within a section by habitat type. 
See sample species list format in Section J.  The species list shall be provided in
electronic spreadsheet format (diskette), in one file.

C.5.2.4 All final field documentation (survey and site report forms, species lists, maps, aerial
photos) for surveys shall be submitted within 30 days of final field surveys.

C.5.2.5 Review all forms and maps before submitting to the COR to ensure that all required
forms are properly and completely filled out and all information submitted is legible.

C.5.3 Specimen Collection

C.5.3.1 A voucher specimen of all S&M and PB species per section shall be collected for
accurate identification in the lab and permanent documentation in the herbarium.  A
minimum of one voucher is required per section for each species discovered. 
Collection shall be made only when the population can withstand a reduction in its
numbers.  Except in the case of fungi, the minimum number of plants in a community
that can withstand a reduction shall be twenty or more.  No collection shall be made
in populations with less than twenty plants without the authorization of the COR. 
There is no minimum number of plants in a population for fungi.

C.5.3.2 All fungi collections shall be dried to herbarium standards as described in
“Mushrooms Demystified” by David Arora.  Fungi, bryophyte and lichen collections
shall be labeled with the collector’s name, project name and unit number, legal
description, species name, site number, and date collected.  A Lot Form shall be
completed of all voucher specimens included for shipment to OSU mycology lab. 
Fungi Description Forms shall be attached to each specimen. 



SECTION E - INSPECTION AND ACCEPTANCE 

52.246-4 INSPECTION OF SERVICES - FIXED-PRICE (AUG 1996)
        
   (a) Definitions.  “Services,” as used in this clause, includes services performed, workmanship,
and material furnished or utilized in the performance of services. 
 
   (b) The Contractor shall provide and maintain an inspection system acceptable to the
Government covering the services under this contract.  Complete records of all inspection work
performed by the Contractor shall be maintained and made available to the Government during
contract performance and for as long afterwards as the contract requires. 
 
   (c) The Government has the right to inspect and test all services called for by the contract, to
the extent practicable at all times and places during the term of the contract.  The Government
shall perform inspections and tests in a manner that will not unduly delay the work. 

   (d) If the Government performs inspections or tests on the premises of the Contractor or a
subcontractor, the Contractor shall furnish, and shall require subcontractors to furnish, at no
increase in contract price, all reasonable facilities and assistance for the safe and convenient
performance of these duties.

   (e) If any of the services do not conform with contract requirements, the Government may
require the Contractor to perform the services again in conformity with contract requirements, at
no increase in contract amount.  When the defects in services cannot be corrected by
reperformance, the Government may (1) require the Contractor to take necessary action to ensure
that future performance conforms to contract requirements and (2) reduce the contract price to
reflect the reduced value of the services performed. 
 
   (f) If the Contractor fails to promptly perform the services again or to take the necessary action
to ensure future performance in conformity with contract requirements, the Government may (1)
by contract or otherwise, perform the services and charge to the Contractor any cost incurred by
the Government that is directly related to the performance of such service or (2) terminate the
contract for default.



E.1.0 QUALITY ASSURANCE PLAN/INSPECTION

E.1.1 All documentation of completed units shall be submitted to the COR on a timely
basis.  Any submittals not meeting the requirements of the contract specifications will
be returned and shall be re-done.

E.1.2 The COR or PI will field inspect on a randomly selected basis, approximately 10% of 
the surveyed areas to evaluate the work quality and insure compliance with all
contract specifications based on the following:

a. The unit was surveyed according to protocol and all unique habitat features were
surveyed.

b. No S&M 2 or PB species were overlooked and species lists are representative of
the area surveyed.

c. All appropriate forms were thoroughly and accurately completed.

d. The correct number of “plant site” signs are installed and located as specified in
C.5.1.9.

E.2.0 ACCEPTANCE

E.2.1 Any unit that does not meet the terms of the contract shall be reworked.  If the
inspection reveals the need for rework, the COR will notify the Contractor
immediately in writing.  All rework must be completed prior to proceeding to new
areas.

E.2.2 All required documentation shall be completed before acceptance.

E.2.3 The Species Site Forms and Fungi Description Forms are legible, with all applicable
areas complete, for each S&M 1 or 2 or PB species population discovered.

E.2.4 “Plant site” signs are installed in accordance with the C.5.1.9.  All specified
information must be included and legible.

E.3.0 PAYMENT

E.3.1.1 Payment by acre will be made for the number of acres completed and accepted at the
unit price as stated in each Task Order.  

E.3.1.2 Payment by site will be made for the number of sites where “plant site” signs have
been installed and accepted at the unit price as stated in each Task Order.

E.3.4 Final payment under the contract will not be made until all Government-furnished
property not utilized during performance of the contract has been returned as directed
by the COR.



E.3.5 Measurement of Treatment Areas - Survey area acreage is determined from
computer-based Geographical Information Systems (GIS).

E.3.6 Remeasurement of Treatment Areas

E.3 6.1 The Contractor may, at any time during the course of the contract, request in writing
to the CO remeasurement of any survey area if they feel that the acreage stated in the
contract and on the project maps is incorrect.

E.3.6.2 If remeasurement indicates that a variance of 5% or less exists, the Contractor shall
pay for the actual cost of the remeasurement.  Payment for the treatment area will be
based on the acreage stated in the contract.

E.3.6.3 If remeasurement indicates that the actual acreage variance is more than 5% of that
shown in the contract, payment for the treatment area will be based on the remeasured
acreage.  The cost for remeasurement will be incurred by the Government.



SECTION F - DELIVERIES OR PERFORMANCE - TREE PLANTING

F.1.0 CONTRACT TIME

The Contractor shall begin work within    3    calendar days from the effective date of
the notice to proceed.  The Contractor shall continue performance of the work under
the contract without delay or interruption except by causes beyond his control as
defined by contract clauses, or by the receipt of a "Suspend Work Order" issued by
the Government.  Failure to do so may be cause for action under the "Default" clause. 
The Contractor shall complete all work required within the time specified in the
Schedule of Items.

F.2.0 PROGRESS PLAN

At the prework conference, the Contractor shall provide to the COR a written "work
progress plan" that details his proposed work force and schedule to provide for
orderly completion of the work within the contract performance time.  This work
schedule must be acceptable to the Government.  At a minimum, the schedule should
reflect a work progress rate equal to the available amount of contract performance
time.  The unit sequence work schedule will be determined by the COR at the
prework conference and may be subject to change because of normal variations in
weather conditions at no change in contract time or price.



SECTION G - CONTRACT ADMINISTRATION DATA 

G.1.0 CONTRACTING OFFICER'S REPRESENTATIVE DEFINITION

The “Contracting Officer’s Representative (COR)” is the on-the-ground administrator
for the Contracting Officer.

G.2.0 PROJECT INSPECTOR DEFINITION

“Project Inspector” means the person designated by the COR to perform, as needed,
on-the-job Government inspection of work accomplished by the Contractor.

G.3.0  RESPONSIBILITIES OF THE CONTRACTING OFFICER'S REPRESENTATIVE
AND PROJECT INSPECTOR

G.3.1 The COR’s authorities and responsibilities are defined in the COR’s Designation
Letter.  The COR is authorized to clarify technical requirements, and to review and
approve work which is clearly within the scope of work.  The COR is NOT
authorized to issue changes pursuant to the changes clause or to in any other way
modify the scope of work.

G.3.2 The Project Inspector is responsible for checking the Contractor's compliance with
the technical specifications, drawings, work schedule, and labor provisions at the site
of the work.

G.4.0  NOTICE TO PROCEED

G.4.1 After award of contract, the COR will issue to the Contractor a written notice to
proceed.  Issuance of the notice may be delayed for a reasonable time, at the
discretion of the Government, if adverse soil, vegetative, or climatological conditions
exist.

G.4.2 The Contractor shall perform no preliminary work prior to receipt of the written
notice to proceed.  Contract time starts on the effective date of the notice to proceed.



SECTION H - SPECIAL CONTRACT REQUIREMENTS 
 
H.1.0 WORK HOURS

Work hours under this contract shall be limited to the time between one-half hour
before sunrise to one-half hour after sunset each day.  No work will be done on
Sunday unless mutually agreed upon.

H.2.0 PROSECUTION OF THE WORK

H.2.1 The capacity of the Contractor's plant, method of operation, and forces employed
shall, at all times during the continuance of the contract, be subject to the approval of
the Contracting Officer and shall be such as to assure the completion of the work
within the specified period of time.  To the extent stated in the specifications, the
Contracting Officer shall have the right to select the sequence in which the individual
work will be completed.

H.2.2 If work is seriously or chronically deficient, the Contractor's right to proceed may be
suspended until the performance problems can be resolved and work may resume. 
The contract time will continue to run during any such period of suspension.

H.2.3 The Contracting Officer may, in writing, require the Contractor to remove from the
work any employee found to be working in an unsafe manner.

 
H.3.0 ENVIRONMENTAL INTERRUPTION OF WORK

H.3.1 Environmental - The Contracting Officer, by issuance of a suspend work order, may
direct the Contractor to shut down any work that may be subject to damage due to
weather conditions or fire danger.  The Contractor will be given a resume work order
which will document the date the work suspension ends.  An allowance has been
included in the contract time for short term environmental delays up to one day at a
time.  The count of contract time will therefore continue during work interruptions of
one day or less, but the count of contract time will stop during work interruptions in
excess of one day at a time.  All periods of interruptions directed by the Government
will be documented.  The Contractor will not be entitled to additional monetary
compensation for such suspensions regardless of duration.

H.3.2 Endangered Species - The Government may direct the Contractor to discontinue all
operations in the event that listed or proposed threatened or endangered plants or
animals protected under the Endangered Species Act of 1973, as amended, or Federal
candidate (Category 1 and 2), sensitive or state listed species, identified under BLM
Manual 6840, are discovered to be present in or adjacent to the project area.  Actions
taken under this paragraph shall be subject to the Suspension of Work clause in
Section I, FAR 52.242-14.



H.4.0 PRESERVATION OF HISTORICAL AND ARCHEOLOGICAL RESOURCES

If, in connection with operations under this contract, the Contractor, subcontractors,
or the employees of any of them, discovers, encounters or becomes aware of any
objects or sites of cultural value on the project area, such as historical or prehistorical
ruins, graves or grave markers, fossils, or artifacts, the Contractor shall immediately
suspend all operations in the vicinity of the cultural value and shall notify the COR in
writing of the findings.  No objects of cultural resource value may be removed. 
Operations may resume at the discovery site upon receipt of written instructions. 
Actions taken under this paragraph shall be subject to the Suspension of Work clause
in Section I, FAR 52.242-14.

H.5.0 SUBCONTRACTS

If the contractor desires to subcontract any work under the contract, it shall obtain the
Contracting Officer's written consent.  The request to subcontract shall contain the
following information:

a. Name of subcontractor

b. Description and amount of supplies or services to be subcontracted.  The
Contractor shall insert in any subcontracts all applicable clauses contained in the
contract.

H.6.0  RESTORATION OF RESOURCES

H.6.1 Cleanup - The Contractor is responsible for cleaning up all camp and worksites
before leaving the area.  Final payment may be withheld until the Contractor has
complied with this requirement.

H.6.2 Access Roads - Public or private access roads damaged by the Contractor shall be
restored, at his expense, to the same condition they were in at the commencement of
work.

H.7.0 FIRE DANGER SEASON

If the COR allows the Contractor to continue work during periods of Closed Fire
Season, the Contractor shall comply with all applicable State laws relating to fire
prevention and with all special conditions of work as directed by the COR.



H.8.0 UNDOCUMENTED WORKERS

This contract involves the employment of unskilled labor working under arduous
field conditions.  Such employment may be attractive to persons coming from foreign
countries, sometimes illegally.  Bidders are reminded that it is a crime to bring into
the United States, transport within the United States, and to harbor aliens who do not
have a proper visa for entry and working in this country (8 U.S.C. § 1323-1325).  If
violations are suspected by the COR during the performance of work on this (these)
project(s) they will be reported to the U.S. Immigration and Naturalization Service
for investigation and appropriate action.  Conviction of the Contractor for
commission of a criminal offense referred to herein will be deemed sufficient cause
for default and the initiation of debarment or suspension proceedings to prevent the
Contractor from receiving future Government contracts.



SECTION I - CONTRACT CLAUSES (Continued)

52.216-18  ORDERING  (OCT 1995)

    (a)  Any supplies and services to be furnished under this contract shall be ordered by issuance
of delivery orders or task orders by the individuals or activities designated in the Schedule.  Such
orders may be issued from the date of contract award through December 15, 2003.

    (b)  All delivery orders or task orders are subject to the terms and conditions of this contract. 
In the event of conflict between a delivery order or task order and this contract, the contract shall
control.

    (c)  If mailed, a delivery order or task order is considered "issued" when the Government
deposits the order in the mail.  Orders may be issued orally, or by facsimile, or by electronic
commerce methods only if authorized in the Schedule.

52.216-19 ORDER LIMITATIONS  (OCT 1995)

   (a)  Minimum order.  When the Government requires supplies or services covered by this
contract in an amount of less than $10,000, the Government is not obligated to purchase, nor is
the Contractor obligated to furnish, those supplies or services under the contract.  

   (b) Maximum order.  The Contractor is not obligated to honor-

(1)  Any order for single item in excess of $100,000.

(2)  Any order for a combination of items in excess of $500,000.

(3)  A series of orders from the same ordering office within 21 days that together call
for quantities exceeding the limitation in subparagraph (1) or (2) of this section. 

    (c)  If this is a requirements contract (i.e., includes the Requirements clause at subsection
52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not required to
order a part of any one requirement from the Contractor if that requirement exceeds the
maximum-order limitations in paragraph (b) of this section. 

    (d)  Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any
order exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is
returned to the ordering office within seven (7) days after issuance, with written notice stating
the Contractor's intent not to ship the item (or items) called for and the reasons.  Upon receiving
this notice, the Government may acquire the supplies or services from another source. 



52.216-22 INDEFINITE QUANTITY  (OCT 1995)

   (a) This is an indefinite-quantity contract for the supplies or services specified, and effective
for the period stated, in the Schedule.  The quantities of supplies and services specified in the
Schedule are estimates only and are not purchased by this contract.

   (b) Delivery or performance shall be made only as authorized by orders issued in accordance
with the Ordering clause.  The Contractor shall furnish to the Government, when and if ordered,
the supplies or services specified in the Schedule up to and including the quantity designated in
the Schedule as the "maximum." The Government shall order at least the quantity of supplies or
services designated in the Schedule as the "minimum."

   (c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule,
there is no limit on the number of orders that may be issued.  The Government may issue orders
requiring delivery to multiple destinations or performance at multiple locations.

   (d) Any order issued during the effective period of this contract and not completed within that
period shall be completed by the Contractor within the time specified in the order.  The contract
shall govern the Contractor's and Government's rights and obligations with respect to that order
to the same extent as if the order were completed during the contract's effective period; provided,
that the Contractor shall not be required to make any deliveries under this contract after 
June 15, 2004.



SECTION J - LIST OF ATTACHMENTS/EXHIBITS

J - 1 WAGE INFORMATION

CLASSIFICATION AND WAGES OF GOVERNMENT EMPLOYEES

REGISTER OF WAGE DETERMINATIONS UNDER
THE SERVICE CONTRACT ACT

J - 2 SAMPLE TASK ORDER

J - 3 VICINITY MAP

J - 4 PROJECT UNIT MAPS
Acreage for buffers is identified on project
maps.  See Unit Summaries for unit acreage.

J - 5 FORMS
NON-VASCULAR PLANT SURVEY REPORT
S&M AND PB FIELD SITE FORMS
FUNGI DESCRIPTION FORMS

J - 6 S&M AND PB SPECIES LIST
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J - 8 SURVEY PROTOCOLS
PROTOCOL FOR BONDARZEWIA MESENTERICA
(=B. MONTANA),OTIDIA LEPORINA, O. ONOTICA, O. SMITHII,
POLYOZELLUS MULTIPLEX, SARCOSOMA MEXICANA, 
SOWERBYELLA (=ALEURIA) RHENANA, VERSION 1.3
PROTOCOLS FOR PROTECTION BUFFER BRYOPHYTES, VERSION 2.0
PROTOCOL FOR COMPONENT 2 LICHEN PSEUDOCYPHELLARIA
RAINIERENSIS, VERSION 2.0

J-9 Species List (Lichens and Bryophytes)



SAMPLE TASK ORDER

To:                                     From: Bureau of Land Mgmt. (952)
                                    Branch of Procurement Mgmt.
                                    P.O. Box 2965
                                    Portland, OR  97208

Contract No:                                  Requesting Office: Medford District
Item Number(s):                            Task Order No:                                 
Solicitation No:                             Task Order Date:                              

ITEM
 NO.                             UNIT  QTY. UNIT

      UNIT
     PRICE

     TOTAL
   AMOUNT

1    King Wolf Timber Sale                (T33S-5W-3 to 23)   

A   Fall Fungi Visit #1 1169 AC        $0.00 $0.00

B   Fall Fungi Visit #2 1169 AC       $0.00 $0.00

C   Fall Fungi Visit #3 1169 AC       $0.00 $0.00

G   Bryophyte Surveys 1169 AC       $0.00 $0.00

2    Coyote Pete Timber Sale              (T33S-5W-21 to 32)

A   Fall Fungi Visit #1 707 AC        $0.00 $0.00

B   Fall Fungi Visit #2 707 AC        $0.00 $0.00

C   Fall Fungi Visit #3 707 AC        $0.00 $0.00

G   Bryophyte Surveys 707 AC       $0.00 $0.00

PERFORMANCE TIME: 90 Calendar Days         
ESTIMATED START WORK DATE: October 15, 2000

******************************************************************************
Accounting and Appropriation Data:
******************************************************************************

                                                                                                                                 
Name and Title of Signer                                             Name of Ordering Officer
                                                                                                                       
                                                                                                                                 
Contractor’s Signature                                               Ordering Officer’s Signature

                                                               
Date    Date              

             



UNIT SUMMARY - KING WOLF TIMBER SALE  T33S-R5W

UNIT ACRES

03-1 81

04-2 17

04-3 68

06-1 84

06-2 30

07-1 14

09-1 25

09-2 31

09-3 12

09-4 63

10-1 31

10-2 24

10-3 23

10-4 24

10-5 11

10-6 42

10-7 78

10-8 10

11-1 24

11-2 18

11-3 9

13-1 8

14-2 34

14-4 8

14-5 26

14-6 11

14-7 22

14-8 13

15-1 22

15-2 8

15-3 8

15-4 34

15-5 69

23-1 14

23-2 5

23-3 20

Buffers 148

Total 1169



UNIT SUMMARY - COYOTE PETE TIMBER SALE  T33S-R5W

UNIT ACRES

21-3 9

22-1 30

22-2 10

22-4 133

22-5 6

22-7 13

22-8 10

22-9 12

23-4 20

27-1 34

27-2 9

27-3 24

27-4 29

27-5 13

27-6 55

27-7 7

27-8 28

28-1 17

28-10 3

28-11 10

28-2 3

28-4 11

28-5 5

28-6 4

28-8 28

28-9 8

30-1A 10

30-1B 6

30-1C 8

30-2 14

30-3 13

30-4 12

30-5 9

32-1 10

Buffers 94

Total 707



Survey and Manage Strategy 2 and Protection Buffer Species.

Species requiring surveys before ground-disturbing activities. 

Species S1 S2 PB Plant Group Season Glendale Presence
Aleuria rhenana  x x Fungi Oct-Dec Suspected
Bondarzewia montana x x Fungi Aug-Dec Documented
Otidea leporina  x Fungi Aug-Dec Documented
Otidea onotica  x Fungi Aug-Dec Documented
Otidea smithii  x x Fungi Aug-Dec
Oxyporus nobilissimus x x Fungi Any
Polyozellus multiplex  x x Fungi Jun-Nov
Sarcosoma mexicana  x Fungi Apr-May Documented
Hypogymnia duplicata x x Lichens Any
Lobaria linita x x Lichens Any Suspected
Platismatia lacunosa Lichens Any Suspected
Pseudocyphellaria rainierensis x x Lichens Any Suspected
Diplophyllum plicatum x x Liverworts Any
Kurzia makinoana x x Liverworts Any Suspected
Marsupella emarginata var. aquatica x x Liverworts Any
Ptilidium californicum  x x x Liverworts Any Documented
Tritomaria exsectiformis x x Liverworts Any
Brotherella roellii  x x Mosses Any
Buxbaumia viridis  x Mosses Any Documented
Rhizomnium nudum  x Mosses Any Suspected
Schistostega pennata  x Mosses Any Suspected
Tetraphis geniculata  x x Mosses Any Suspected
Ulota megalospora  x Mosses Any Documented

S1 = Strategy 1, S2 = Strategy 2, PB = Protection Buffer.



Sample Species List
Format for the electronic copy in text-and-tabs file type (.txt), or Quattro Pro.

Project Section Species Habitat
King Wolf TS 32S-8W-16 ALIM Conifer branches
King Wolf TS 32S-8W-16 Ama smi
King Wolf TS 32S-8W-16 ATSE3
King Wolf TS 32S-8W-16 BUPI Down Logs
King Wolf TS 32S-8W-16 BUVI2 Down Logs
King Wolf TS 32S-8W-16 Can cib
King Wolf TS 32S-8W-16 Cla ave Riparian
King Wolf TS 32S-8W-16 Cor alb
King Wolf TS 32S-8W-16 DEAB
King Wolf TS 32S-8W-16 Gue alp Riparian
King Wolf TS 32S-8W-16 HYCI70
King Wolf TS 32S-8W-16 Ino mac
King Wolf TS 32S-8W-16 KIOR
King Wolf TS 32S-8W-16 Lac ame
King Wolf TS 32S-8W-16 Lac vin
King Wolf TS 32S-8W-16 LEAC8 Rock outcrops
King Wolf TS 32S-8W-16 Len bet
King Wolf TS 32S-8W-16 LOPU60 Oak branches
King Wolf TS 32S-8W-16 Myc epi
King Wolf TS 32S-8W-16 NEDO70
King Wolf TS 32S-8W-16 Pha sch
King Wolf TS 32S-8W-16 PLGL60 Conifer trunks
King Wolf TS 32S-8W-16 PLHE60
King Wolf TS 32S-8W-16 PLST6
King Wolf TS 32S-8W-16 Por nav
King Wolf TS 32S-8W-16 PSAN61
King Wolf TS 32S-8W-16 Pse gel
King Wolf TS 32S-8W-16 PTCR70
King Wolf TS 32S-8W-16 SPGL60
King Wolf TS 32S-8W-18 Cor alb
King Wolf TS 32S-8W-18 DEAB
King Wolf TS 32S-8W-18 Gue alp Riparian
King Wolf TS 32S-8W-18 HYCI70
King Wolf TS 32S-8W-18 Ino mac
King Wolf TS 32S-8W-18 KIOR
King Wolf TS 32S-8W-18 Lac ame
King Wolf TS 32S-8W-18 Lac vin
King Wolf TS 32S-8W-18 LEAC8 Rock outcrops
King Wolf TS 32S-8W-18 Len bet
King Wolf TS 32S-8W-18 LOPU60
King Wolf TS 32S-8W-18 Myc epi
King Wolf TS 32S-8W-18 NEDO70
King Wolf TS 32S-8W-18 Pha sch
King Wolf TS 32S-8W-18 PLGL60



1 FE - Fed. Endangered, FT-Fed. Threatened, FP-Fed. Proposed, SEO-State Endangered Oregon, STO-State Threatened
Oregon, 

BSO-Bureau Sensitive Oregon, BAO-Bureau Assessment Oregon, SM - Survey and Manage

2 Survey and Manage category A or  C

3 BTO-Bureau Tracking

4 MW-Medford Watch Species

5 Survey and Manage Category B D E F 
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Bureau of Land Management Medford District
Special Status1 and S&M2 Lichens and Bryophytes 2001

Code Species Name Lifeform Status
Code

Survey and
Manage Status

BRTO2 Bryoria tortuosa Lichen SM A & D
LOLI60 Lobaria linita Lichen BAO A
PLLA6 Platismatia lacunosa Lichen SM C
PSRA3 Pseudocyphellaria rainierensis Lichen SM A
RATH2 Ramalina thrausta Lichen SM A
SUBA Sulcaria badia Lichen BSO
USLO50 Usnea longissima Lichen SM A
SPHI3 Sphaerocarpos hians Liverwort BSO
CRLA10 Crumia latifolia Moss BAO
ENBRC Encalypta brevicolla var. crumiana Moss BSO B
FUMU Funaria muhlenbergii Moss BAO
PSSE2 Pseudoleskeella serpentinense Moss BSO
TRLE6 Tripterocladium leucocladulum Moss BAO

Bureau Tracking3 and Medford Watch4and S&M Species5 

Code Species Name Lifeform Status
Code

Survey and
Manage Status

BRSU6 Bryoria subcana Lichen BTO B
BUOI Buellia oidalea Lichen BTO E
LEPR9 Lecanora pringlei Lichen BTO
PARU5 Pannaria rubiginosa Lichen BTO
PEEU3 Petula euploca Lichen BTO
USHE Usnea hesperina Lichen BTO B
ANFI60 Anomobryum filiforme Moss BTO
BUAP Buxbaumia aphylla Moss BTO
EUVE Eucladium verticillatum Moss MW
FIGR Fissidens grandifrons Moss BTO
FIPA60 Fissidens pauperculus Moss BTO
GRAN3 Grimmia anomala Moss BTO
HEST60 Hedwigia stellata Moss BTO
OREU60 Orthotrichum euryphyllum Moss BTO
SCMA60 Scouleria marginata Moss BTO
TOMU60 Tortula mucronifolia Moss BTO
TOSU2 Tortula subulata Moss BTO
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